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Multi-Disciplinary Architect Engineer Services, Indefinite-Delivery, Indefinite-Quantity 

 Ordering Agencies: 
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BLM Contract No.: HAC065M00 

BLM contact: Yuri Yoshida Dyson, Contracting Officer, 503-808-6229 

Contractor: OTAK, Inc., 17355 SW Boones Ferry Rd., Lake Oswego,  
Oregon 97035-5217, 503-635-3618 



Solicitation No. HAR062012 

SCHEDULE B - SCHEDULE OF ITEMS 

This is a five-year indefinite-delivery, indefinite-quantity type of contract for architect-engineer 
(A-E) services specified on Bureau of Land Management (BLM) and other federal lands 
primarily in Oregon and Washington.  Offer shall be submitted for all items as listed below.  
These prices will be used to determine the price of each task order. 

FEE SCHEDULE FOR ARCHITECT-ENGINEER SERVICES 

The hourly rates and other prices in the fee schedule shown below shall include all direct and 
indirect costs (except copying costs under Item 11, travel, and per diem) and general and 
administrative overhead. 

PERSONNEL 
CLASSIFICATION Year 1 Year 2 Year 3 Year 4 Year 5 

1. 	ARCHITECTURAL 

1A Principal in Charge 

1B Project Manager 

1C Project Architect 

1D Architect 

1E Junior Architect 

1F Specification Writer 

1G Cost Estimator 

1H Draftsman 

1I Typist 

1J Accessibility/Engineer 
Specialist 

1K Contract Administrator 
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SCHEDULE B - SCHEDULE OF ITEMS - continued 

PERSONNEL 
CLASSIFICATION Year 1 Year 2 Year 3 Year 4 Year 5 

2. CIVIL 

2A PIC - Sr. PM - Civil 

2B Project Manager 

2C Project Engineer 

2D Civil Engineer 

2E Junior Engineer 

2F Specification Writer 

2G Cost Estimator 

2H Draftsman 

2I Typist 

3. STRUCTURAL 

3A Project Manager 

3B Project Engineer 

3C Structural Engineer 

3D Junior Engineer 

3E Specification Writer 

3F Cost Estimator 

3G Draftsman 

3H Typist 

SCHEDULE B - SCHEDULE OF ITEMS - continued 
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 PERSONNEL 
CLASSIFICATION Year 1 Year 2 Year 3 Year 4 Year 5 

4. 	MECHANICAL 

4A Project Manager 

4B Project Engineer 

4C Mechanical Engineer 

4D Junior Engineer 

4E Specification Writer 

4F Cost Estimator 

4G Draftsman 

4H Typist 

ELECTRICAL 

5A Project Manager 

5B Project Engineer 

5C Electrical Engineer 

5D Junior Engineer 

5E Specification Writer 

5F Cost Estimator 

5G Draftsman 

5H Typist 

Solicitation No. HAR062012 
SCHEDULE B - SCHEDULE OF ITEMS - continued 



 PERSONNEL 
CLASSIFICATION Year 1 Year 2 Year 3 Year 4 Year 5 

6. 	GEOTECHNICAL 

6A Project Manager 

6B Project Engineer 

6C Senior Geologist 

6D Geologist 

6E Soils Engineer 

6F Driller 

6G Driller Helper 

6H Lab Manager 

6I  Draftsman 

6J Typist 

7. 	LANDSCAPE ARCHITECT 

7A Sr. Landscape Arch. 

7B Jr. Landscape Arch. 

8. 	FIELD SURVEYS 

8A Project Manager 

8B Sr. Prof. Land Surveyor 

8C Prof. Land Surveyor 

8D OR-Certified Water 
  Rights Examiner 

Solicitation No. HAR062012 
SCHEDULE B - SCHEDULE OF ITEMS - continued 

PERSONNEL 



 

 

 

 CLASSIFICATION Year 1 Year 2 Year 3 Year 4 Year 5 

9 TOPOGRAPHIC SURVEYS - DAILY FEE 

9A Two-man Crew w/ Data 
Collector 

9B Three-man Crew 
w/ Data Collector 

10 ENVIRONMENTAL 

10A Senior Scientist 

10B Scientist 

10C Junior Scientist 

10D Senior Planner 

10E Planner 

10F Junior Planner 

10G Graphics 

10H Typist 

11 OTHER RATES - UNIT PRICE 

11A Blueline Repro. (ea) 

11B Copies 8 ½ x 11 (ea) 

PERFORMANCE TIME: To be determined by task order. 
ESTIMATED START WORK DATE:  Date of Award 

The minimum guarantee is $100,000.  The total value of the contract will not exceed $5,000,000. 

REFER TO SECTION I, CLAUSES 52.216-18 ORDERING, 52.216-19 TASK ORDER 
LIMITATIONS, AND 52.216-22 INDEFINITE QUANTITY. 



SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1.0 	GENERAL 

The Contractor shall provide multidisciplinary A-E services for advance project 
planning, design services, and construction management of facilities on BLM and 
other federal lands primarily in Oregon and Washington.  These facilities typically 
consist of buildings; utilities including electrical systems, water and sewage systems, 
communications and security systems, plumbing systems, and HVAC systems; roads 
and trails; bridges (OR/WA BLM Annual Bridge Inspection Program is conducted by 
FHWA); dams, dikes, canals, pumps and water control structures; raceways and 
holding ponds; fish ways; fish ladders, fish screens and spawning channels; docks, 
piers and bulkheads; fences and gates; visitor facilities; and wildlife habitat.  Other 
federal agencies may also place orders.  Work may include architectural, structural, 
mechanical, electrical, sustainability, civil, environmental, geotechnical, and 
landscaping capabilities plus related support. 

C.1.1 	 Description of Work 

The services to be provided will be divided into three main categories as follows: 

C.1.1.1 	 Advance Project Planning: Services in this category include the gathering, analysis 
and documentation of data required to establish program requirements for project 
justification, budgeting and design of the project including but not limited to: 

a. Project identification including discussions of project location, history, functions 
and scope. 

b. Physical planning including the conduct of topographic or engineering surveys, 
condition surveys, soil investigations, studies of cultural resources and regulatory 
requirements and floodplain or tidal assessments. 

c. Time planning to establish a project schedule. 

d. Financial planning including cost estimates for budgeting and the identification of 
direct and indirect costs, and contingency and escalation factors. 

e. Schematic design including access site development, utilities, preliminary plans, 
elevations and details, design controls, specifications and operational requirements. 

f. Publication of planning reports and related documents. 

g. Development of physical models for planned projects. 



C.1.1.2 	 Design: Services in this category include the design/documentation for construction 
of new facilities and the rehabilitation or maintenance of existing facilities by 
contract or force account means including the preparation of plans, specifications, 
bidding schedules and cost estimates as follows: 

a. Architectural design/documentation services including site and building elevations 
and sections, building systems and materials and dimensions, areas and volumes. 

b. Structural design/documentation services including structural materials and 
systems. 

c. Mechanical design/documentation services including energy sources, energy 
conservation, heating and ventilating, air conditioning, plumbing, fire protection, 
special mechanical systems, process systems and general space requirements. 

d. Electrical design/documentation services including power service and distribution, 
lighting, telephones, fire detection and alarms, security systems, electronic 
communications, special electrical systems and general space requirements. 

e. Civil design/documentation services including on-site utility systems, sewage 
treatment systems, fire protection systems, drainage systems, earthwork, paving, and 
bank protection. 

f. Landscape design/documentation services including materials, systems and 
equipment for land forms, lawns and planting. 

g. Geotechnical design/documentation services including soil investigations, dams, 
slides, and quarry development. 

h. Environmental design/documentation services including hazardous materials, 
cultural resources, fish and wildlife resources, and biological sciences as relate to 
engineering projects. 

C.1.1.3 	 Construction Management:  Services in the category include management of all 
actions required to complete the proposed facility from contract award or start of 
construction to acceptance including the warranty period as follows: 

a. Contract administration including the approval and modifications to project 
schedules, preparation of progress and final payments, verification of labor 
requirements, verification of safety and health requirements and maintenance of a 
filing system for all contract documents. 

b. Checking and approving, annotating, referring or rejecting submittals. 



c. Field inspecting of all construction work to ensure compliance with contract 
requirements. 

d. Administering contract modifications. 

e. Conducting site visits as required to evaluate progress. 

f. Conducting a final inspection and preparing a final list of defects and omissions. 

g. Preparation of as-built drawings to serve as record documentation for the project. 

h. Preparing and submitting a complete operations and maintenance manual for all 
mechanical and electrical equipment. 

i Providing technical support to the CO if claims arise. 

C.1.2 	 Location of Work - The geographical area for this work will be federal lands 
primarily in Oregon and Washington.  The exact location and applicable maps will be 
furnished with each task order. 

C.1.3 	Safety - The Contractor shall strictly adhere to all applicable Federal and State safety 
regulations. Any additional safety conditions and/or requirements, as applicable, will 
be furnished with each task order. 

C.2.0 	 DEFINITIONS - NONE. 

C.3.0 	CONTRACTOR-FURNISHED ITEMS 

The Contractor shall furnish all materials, supplies, and equipment not furnished by 
the Government unless otherwise stated in each task order.  The Contractor shall 
furnish qualified, experienced staff necessary to perform work specified in each task 
order. When specific key personnel are designated in the task order to perform 
certain functions, no substitutions shall be made without prior approval of the CO. 

C.4.0 	GOVERNMENT-FURNISHED PROPERTY 

Government property to be furnished, if any, will be as specified in each task order. 

C.5.0 	SPECIFIC TASKS 

C.5.1 	 The scope of work for each task order will identify permits, licenses, and approvals 
required. The Contractor shall obtain necessary permits, licenses, and approvals from 
all local, state and Federal authorities. The Government will be responsible for 
payment of permit fees. 

C.5.2 	 The Contractor shall furnish preliminary studies, sketches, and layout plans and 



reports (including cost estimates) of proposed projects and all structures, utilities, and 
other items appurtenant thereto.  The number of copies of the preliminary documents 
to be furnished to the Government will be set forth in each task order.  The time for 
review by the Government of the preliminary documents will also be specified in 
each task order. 

C.5.3 	 The Contractor shall furnish the number of final sets, interim sets, and copies of the 
work set forth in each task order. 

C.5.4 	 The Contractor shall assure complete, competent, properly coordinated, and 
thoroughly-checked design documents. 

C.5.5 	 The Contractor shall maintain security practices to prevent disclosure of information 
about projects under this contract to any individual or firm other than to the CO 
except as may be required to obtain quotations for materials and supplies for 
subcontract work. 

C.5.6 	 The Contractor shall perform specific tasks and provide applicable drawings, maps, 
illustrations, and other necessary data in accordance with each task order. 



SECTION E - INSPECTION AND ACCEPTANCE 

52.246-4 INSPECTION OF SERVICES - FIXED-PRICE (AUG 1996) 

(a) Definitions. “Services,” as used in this clause, includes services performed, workmanship, 
and material furnished or utilized in the performance of services.  

(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract.  Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the Government during 
contract performance and for as long afterwards as the contract requires.  

(c) The Government has the right to inspect and test all services called for by the contract, to 
the extent practicable at all times and places during the term of the contract.  The Government 
shall perform inspections and tests in a manner that will not unduly delay the work.  

(d) If the Government performs inspections or tests on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no 
increase in contract price, all reasonable facilities and assistance for the safe and convenient 
performance of these duties. 

(e) If any of the services do not conform with contract requirements, the Government may 
require the Contractor to perform the services again in conformity with contract requirements, at 
no increase in contract amount.  When the defects in services cannot be corrected by 
reperformance, the Government may (1) require the Contractor to take necessary action to ensure 
that future performance conforms to contract requirements and (2) reduce the contract price to 
reflect the reduced value of the services performed.  

(f) If the Contractor fails to promptly perform the services again or to take the necessary action 
to ensure future performance in conformity with contract requirements, the Government may (1) 
by contract or otherwise, perform the services and charge to the Contractor any cost incurred by 
the Government that is directly related to the performance of such service or (2) terminate the 
contract for default. 

E.1.0 LOCATION 

E.1.1 The place of final inspection and acceptance for advance project planning and design 
services called for in Section C shall be the Oregon State Office of the Bureau of 
Land Management, located in Portland, Oregon unless another location is specified in 
the task order. 

E.1.2 The place of final inspection and acceptance for construction management services 
called for in Section C shall be the particular field station where the work is 
accomplished.  This location will be specified in each task order. 



E.2.0 	PAYMENT 

E.2.1 	Measurement 

E.2.1.1 	 Travel and Per Diem:  In accordance with P.L. 99-234 "Federal Civilian Employee 
and Contractor Travel Expense Act of 1985", travel-related expenditures for 
Contractor's personnel will be restricted to the limits established for federal 
employees.  This includes mileage rates for automobiles.  The rates for each location 
will be provided in each request for a cost proposal. 

E.2.1.2 	 Not-to-Exceed Ceiling: The total value of this contract, inclusive of all delivery 
orders, shall not exceed $5,000,000 without modification of this limit by the CO.  The 
inclusion of this dollar amount is not a commitment to provide work at that level. 

E.2.2 	 Method of Payment 

E.2.2.1 	 Payment will be made in accordance with Clause 52.232-10, contained in Section I.  
An original of all vouchers shall be submitted to the COR.  Each monthly voucher 
must reflect the Contractor’s estimate of the amount and value of the work performed 
under each task order. If one voucher is submitted monthly incorporating all 
outstanding task orders, each task order must be treated separately within the 
voucher. 

E.2.2.2 	 Fee Limitation.  Per the Brooks Act, a statutory fee limitation of six percent of 
estimated construction costs applies to the preparation of designs, plans, drawings, 
and specifications. 



SECTION F - DELIVERIES OR PERFORMANCE 

F.1.0 	 ISSUANCE OF TASK ORDERS. 

The CO or a designated representative will issue Statements of Work and Requests 
for Price Proposals. This will describe the work to be performed, the deliverable 
items, and the required time period for completion.   

F.1.1 	 Task Order Proposals 

F.1.1.1 	 The Contractor shall submit a proposal for this effort within ten calendar days (unless 
the request for proposal specifies a different period). The Contractor shall use the 
pricing schedule for the various labor and other price categories. Price proposals 
shall identify whether cost elements are subject to the 6% statutory fee limitation (see 
E.2.2.2). 

F.1.1.2 	 Items subject to the limitation include the following: 

-Conceptual design services 
-Preliminary working drawings, working drawing services 
-Post construction contract services (clarification of drawings or specifications) 
-Preparation of bid packages 

 -Landscape design 
-Interior space design 
-Reproduction costs (incidental to preparing contract documents) 
-Services for work that must be part of the base construction contract. 

F.1.1.3 	 Items not subject to the limitation include: 

-Investigative services such as pre-design programming, existing facility 
investigation, feasibility studies, surveys, soil borings and testing service, 
environmental studies, site selection, historic preservation studies. 

-Special consultant services such as exhibit design, interior space design, fire 
safety, acoustical design, food service facilities, special energy services, traffic, 
graphic communications services. 
 -Travel costs 

-Display models and rendering 
-Postage and telephone costs 

 -Master planning 
-Post construction contract services (checking shop drawings, sample approvals) 
-Compiling operating and maintenance manuals 
-Other services not integral to production and delivery of designs, plans, drawings 

and specifications. 

F.1.2 	 Profit will be determined on each task order, based upon the complexity of the work, 
the uniqueness of the work, reliability of cost estimates, Contractor support of federal 



socio-economic programs, Contractor efforts on cost control and productivity 
improvement. 

F.1.3 	 After the number of hours, categories, and profit have been determined on a project, 
the CO will issue a firm fixed-price task order for the effort.  See sample task order in 
Section J. The CO or a designated representative is the only individual authorized to 
issue Request for Cost Proposals and task orders under this contract. 

F.2.0 	 COMMENCEMENT OF WORK ON INDIVIDUAL TASK ORDERS 

The Contractor shall begin work within five (5) calendar days after receipt of a task 
order, unless otherwise directed by the CO. 

F.3.0 	 COMPLETION OF TASK ORDER 

Each task order will be considered to be completed when all materials and data have 
been delivered to the CO and the CO has issued a written determination that the 
delivered product conforms to the requirements of this contract and the task order. 

F.4.0 	DELIVERABLES 

The specific material and data required will be specified in each task order.  Unless 
specified otherwise in the task order, all deliverables should be addressed to the 
Contracting Officer’s Representative (COR) at the following address: 

Bureau of Land Management 

Branch of Engineering Support Section 

P.O. Box 2965 

Portland, Oregon 97208 




SECTION G - CONTRACT ADMINISTRATION DATA 


G.1.0 CONTRACTING OFFICER'S REPRESENTATIVE DEFINITION 

The "Contracting Officer's Representative (COR)" is the on-the-ground administrator 
for the Contracting Officer. 

G.2.0 TASK ORDER MANAGER 

"Task Order Manager (TOM)" means the person designated by the CO to perform, as 
needed, on-the-job Government inspection of work accomplished by the Contractor. 

G.3.0 RESPONSIBILITIES OF THE CONTRACTING OFFICER'S REPRESENTATIVE 
AND TASK ORDER MANAGER 

G.3.1 The COR’s authorities and responsibilities are defined in the COR’s Designation 
Letter. The COR is authorized to clarify technical requirements, and to review and 
approve work which is clearly within the scope of work. The COR is NOT 
authorized to issue changes pursuant to the changes clause or to in any other way 
modify the scope of work. 

G.3.2 The Task Order Manager is responsible for checking the Contractor’s compliance 
with the technical specifications, drawings, work schedule, and labor provisions at the 
site of the work. 

G.4.0 NOTICE TO PROCEED 

G.4.1 As task orders are issued, the COR will issue to the Contractor a written notice to 
proceed. 

G.4.2 The Contractor shall perform no preliminary work prior to receipt of the written 
notice to proceed. Contract time starts on the effective date of the notice to proceed. 

G.5.0 RELEASE OF CLAIMS 

Release of claims (Form DI-137) - Following the completion of contract work, a 
release of claims form will be sent to the contractor for signature.  As provided under 
FAR 52.232-26, the due date for final payment will be 30 days after the contractor 
furnishes the Release of Claims to the paying office. 



SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1.0 PRE-WORK CONFERENCE 

After award, a pre-work conference will be held between the Contractor and the 
COR. The date and time of the meeting shall be determined by the COR and the 
Contractor in consultation. Discussions relative to contract requirements and the 
specific responsibilities of each party will be conducted at this time. 

H.2.0 KEY PERSONNEL 

The personnel specified in the Contractor's SF-330 are considered to be essential to 
the work being performed hereunder.  Prior to diverting any of the specified 
individuals to other programs, the Contractor shall submit justification (including 
proposed substitutions) in sufficient detail to permit evaluation of the impact on the 
program.  No diversion shall be made by the Contractor without the written consent 
of the CO. 



SECTION I - ARCHITECT-ENGINEER SERVICE CLAUSES 
(current through Federal Acquisition Circular 2005-09 - asterisked clauses are included in full 
text) 

52.202-1 Definitions - Alternate I (JULY 2004) 
52.203-3 Gratuities    (APR 1984) 
52.203-5 Covenant Against Contingent Fees (APR 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government (JUL 1995) 
52.203-7 Anti-Kickback Procedures   (JUL 1995) 
52.203-8 Cancellation, Rescission, and Recovery of Funds for 

Illegal or Improper Activity (JAN 1997) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (JAN 1997) 
52.203-12 Limitation on Payments to Influence Certain 

Federal Transactions   (SEP 2005) 
(Applicable to contracts exceeding $100,000) 

52.204-4 Printed or Copied Double-Sided on Recycled Paper (AUG 2000) 
52.209-6 Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed 
for Debarment    (JAN 2005) 

52.215-2 Audit and Records - Negotiation (JUN 1999) 
52.215-8* Order of Precedence (OCT 1997) 
52.215-10 Price Reduction for Defective Cost or Pricing Data. (OCT 1997) 
52.215-12 Subcontractor Cost or Pricing Data (OCT 1997) 
52.215-15 Pension Adjustments and Asset Reversions (OCT 2004) 
52.215-18 Reversion or Adjustment of Plans for 

Postretirement Benefits Other Than Pensions (JUL 2005) 
52.216-18* Ordering    (OCT 1995) 
52.216-19* Order Limitations   (OCT 1995) 
52.216-22* Indefinite Quantity (OCT 1995) 
52.219-8 Utilization of Small Business Concerns (MAY 2004) 
52.222-3 Convict Labor    (JUN 2003) 
52.222-4 Contract Work Hours and Safety Standards Act - 

Overtime Compensation   (JUL 2005) 
52.222-21 Prohibition of Segregated Facilities (FEB 1999) 
52.222-26 Equal Opportunity   (APR 2006) 
52.222-35 Equal Opportunity for Disabled Veterans and 

Veterans of the Vietnam Era and Other Eligible Veterans (DEC 2001) 
52.222-36 Affirmative Action for Workers with Disabilities (JUN 1998) 
52.222-37 Employment Reports on Disabled Veterans and 

Veterans of the Vietnam Era (DEC 2001) 
52.222-41 Service Contract Act of 1965, as Amended (JUL 2005) 
52.222-42 Statement of Equivalent Rates for Federal Hires (MAY 1989) 
52.223-6 Drug-Free Workplace (MAY 2001) 
52.223-14 Toxic Chemical Release Reporting (AUG 2003) 
52.225-1 Buy American Act - Balance of Payments Program - 

Supplies    (JUN 2003) 



52.225-13 Restrictions on Certain Foreign Purchases 
52.227-1 Authorization and Consent 
52.229-3 Federal, State, and Local Taxes 
52.232-8 Discounts for Prompt Payment 
52.232-9 Limitation on Withholding of Payments 
52.232-10* Payments under Architect-Engineer Contracts 
52.232-17 Interest 

52.232-23 Assignment of Claims 
52.232-26 Prompt Payment for Fixed-Price Architect-Engineer 

Contracts 
52.232-34 Payment by Electronic Funds Transfer - Other Than 

Central Contractor Registration 
52.233-1 Disputes -- Alternate I (DEC 1991) 
52.233-3 Protest After Award 
52.233-4 Applicable Law for Breach of Contract Claim 
52.236-22* Design Within Funding Limitations 
52.236-23* Responsibility of the Architect-Engineer Contractor 
52.236-24* Work Oversight in Architect-Engineer Contracts 
52.236-25* Requirements for Registration of Designers 
52.242-13 Bankruptcy 
52.242-14 Suspension of Work 
52.243-1 Changes - Fixed-Price (AUG 1987) -- Alternate III 
52.244-4* Subcontractors and Outside Associates and Consultants 
52.244-6 Subcontracts for Commercial Items 
52.245-4 Government-Furnished Property (Short Form) 
52.246-25 Limitation of Liability - Services 
52.248-2 Value Engineering - Architect-Engineer 
52.249-7 Termination (Fixed-Price Architect-Engineer) 
52.252-2* Clauses Incorporated by Reference 
52.253-1 Computer Generated Forms 
1452.203-70 Restriction on Endorsements - Department of the Interior 
1452.204-70* Release of Claims - Department of the Interior. 

(FEB 2006) 
(JUL 1995) 
(APR 2003) 
(FEB 2002) 
(APR 1984) 
(AUG 1987) 

(JUN 
1996) 
(JAN 1986) 

   (OCT 2003) 

(MAY 1999) 
(JUL 2002) 
(AUG 1996) 
(OCT 2004) 
(APR 1984) 
(APR 1984) 
(APR 1984) 
(JUN 2003) 

   (JUL 1995) 
(APR 1984) 
(APR 1984) 
(AUG 1998) 
(FEB 2006) 
(JUN 2003) 
(FEB 1997) 
(MAR 1990) 
(APR 1984) 
(FEB 1998) 
(JAN 1991) 
(JUL 1996) 
(JUL 1996) 



SECTION I - ARCHITECT-ENGINEER SERVICE FULL-TEXT CLAUSES 

52.215-8 ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997) 

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the 
following order: 

(a) The Schedule (excluding the specifications). 
(b) Representations and other instructions. 
(c) Contract clauses. 
(d) Other documents, exhibits, and attachments. 
(e) The specifications. 

52.216-18 ORDERING  (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance 
of delivery orders or task orders by the individuals or activities designated in the Schedule.  Such 
orders may be issued from five years from date of award. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract.  
In the event of conflict between a delivery order or task order and this contract, the contract shall 
control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government 
deposits the order in the mail.  Orders may be issued orally, by facsimile, or by electronic 
commerce methods only if authorized in the Schedule. 

52.216-19 ORDER LIMITATIONS  (OCT 1995) 

(a) Minimum order.  When the Government requires supplies or services covered by this 
contract in an amount of less than $25,000, the Government is not obligated to purchase, nor is 
the Contractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order.  The Contractor is not obligated to honor-
(1) Any order for single item in excess of $500,000; 
(2) Any order for a combination of items in excess of $500,000; 
(3) A series of orders from the same ordering office within 30 days that together call for 

quantities exceeding the limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to 
order a part of any one requirement from the Contractor if that requirement exceeds the 
maximum-order limitations in paragraph (b) above.  

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b) unless that order (or orders) is 
returned to the ordering office within seven (7) days after issuance, with written notice stating 



the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving 
this notice, the Government may acquire the supplies or services from another source. 

52.216-22 INDEFINITE QUANTITY  (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective 
for the period stated, in the Schedule. The quantities of supplies and services specified in the 
Schedule are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance 
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, 
the supplies or services specified in the Schedule up to and including the quantity designated in 
the Schedule as the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Delivery-Order Limitations clause or in the 
Schedule, there is no limit on the number of orders that may be issued.  The Government may 
issue orders requiring delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order.  The contract 
shall govern the Contractor's and Government's rights and obligations with respect to that order 
to the same extent as if the order were completed during the contract's effective period; provided, 
that the Contractor shall not be required to make any deliveries under this contract after a period 
of six years after contract award. 

52.232-10 PAYMENTS UNDER FIXED-PRICE A-E CONTRACTS  (AUG 1987) 

(a) Estimates shall be made monthly of the amount and value of the work accomplished and 
services performed by the Contractor under this contract which meet standards of quality 
established under this contract. The estimates shall be prepared by the Contractor and 
accompanied by any supporting data required by the Contracting Officer. 

(b) Upon approval of the estimate by the Contracting Officer, payment upon properly executed 
vouchers shall be made to the Contractor, as soon as practicable, of 90 percent of the approved 
amount, less all previous payments; provided, that payment may be made in full during any 
months in which the Contracting Officer determines that performance has been satisfactory. 
Also, whenever the Contracting Officer determines that the work is substantially complete and 
that the amount retained is in excess of the amount adequate for the protection of the 
Government, the Contracting Officer may release the excess amount to the Contractor. 

(c) Upon satisfactory completion by the Contractor and acceptance by the Contracting Officer 
of the work done by the Contractor under the "Statement of Architect-Engineer Services", the 
Contractor will be paid the unpaid balance of any money due for work under the statement, 
including retained percentages relating to this portion of the work. If the Government exercises 
the option under the Option for Supervision and Inspection Services clause, progress payments 



as provided for in (a) and (b) above will be made for this portion of the contract work. Upon 
satisfactory completion and final acceptance of the construction work, the Contractor shall be 
paid any unpaid balance of money due under this contract. 

(d) Before final payment under the contract, or before settlement upon termination of the 
contract, and as a condition precedent thereto, the Contractor shall execute and deliver to the 
Contracting Officer a release of all claims against the Government arising under or by virtue of 
this contract, other than any claims that are specifically excepted by the Contractor from the 
operation of the release in amounts stated in the release. 

(e) Notwithstanding any other provision in this contract, and specifically paragraph (b) of this 
clause, progress payments shall not exceed 80 percent on work accomplished on undefinitized 
contract actions. A "contract action" is any action resulting in a contract, as defined in FAR 
Subpart 2.1, including contract modifications for additional supplies or services, but not 
including contract modifications that are within the scope and under the terms of the contract, 
such as contract modifications issued pursuant to the Changes clause, or funding and other 
administrative changes. 

52.236-22 DESIGN WITHIN FUNDING LIMITATIONS  (APR 1984) 

(a) The Contractor shall accomplish the design services required under this contract so as to 
permit the award of a contract, using standard Federal Acquisition Regulation procedures for the 
construction of the facilities designed at a price that does not exceed the estimated construction 
contract price as set forth in paragraph (c) below. When bids or proposals for the construction 
contract are received that exceed the estimated price, the contractor shall perform such redesign 
and other services as are necessary to permit contract award within the funding limitation. These 
additional services shall be performed at no increase in the price of this contract. However, the 
Contractor shall not be required to perform such additional services at no cost to the Government 
if the unfavorable bids or proposals are the result of conditions beyond its reasonable control. 

(b) The Contractor will promptly advise the Contracting Officer if it finds that the project 
being designed will exceed or is likely to exceed the funding limitations and it is unable to 
design a usable facility within these limitations. Upon receipt of such information, the 
Contracting Officer will review the Contractor's revised estimate of construction cost. The 
Government may, if it determines that the estimated construction contract price set forth in this 
contract is so low that award of a construction contract not in excess of such estimate is 
improbable, authorize a change in scope or materials as required to reduce the estimated 
construction cost to an amount within the estimated construction contract price set forth in 
paragraph (c) below, or the Government may adjust such estimated construction contract price. 
When bids or proposals are not solicited or are unreasonably delayed, the Government shall 
prepare an estimate of constructing the design submitted and such estimate shall be used in lieu 
of bids or proposals to determine compliance with the funding limitation. 



 (c) The estimated construction contract price for the project described in this contract will be 
delineated within each work order. 

52.236-23 RESPONSIBILITY OF THE A-E CONTRACTOR  (APR 1984) 

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the 
coordination of all designs, drawings, specifications, and other services furnished by the 
Contractor under this contract. The Contractor shall, without additional compensation, correct or 
revise any errors or deficiencies in its designs, drawings, specifications, and other services. 

(b) Neither the Government's review, approval or acceptance of, nor payment for, the services 
required under this contract shall be construed to operate as a waiver of any rights under this 
contract or of any cause of action arising out of the performance of this contract, and the 
Contractor shall be and remain liable to the Government in accordance with applicable law for 
all damages to the Government caused by the Contractor's negligent performance of any of the 
services furnished under this contract. 

(c) The rights and remedies of the Government provided for under this contract are in addition 
to any other rights and remedies provided by law. 

(d) If the Contractor is comprised of more than one legal entity, each such entity shall be 
jointly and severally liable hereunder. 

52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS  (APR 1984) 

The extent and character of the work to be done by the Contractor shall be subject to the 
general oversight, supervision, direction, control, and approval of the Contracting Officer. 

52.236-25 REQUIREMENTS FOR REGISTRATION OF DESIGNERS  (JUN 2003) 

Architects or engineers registered to practice in the particular professional field involved in a 
State, the District of Columbia, or an outlying area of the United States shall prepare or review 
and approve the design of architectural, structural, mechanical, electrical, civil, or other 
engineering features of the work. 

52.244-4 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND CONSULTANTS. 
(AUG 1998) 

    Any subcontractors and outside associates or consultants required by the Contractor in 
connection with the services covered by the contract will be limited to individuals or firms that 
were specifically identified and agreed to during negotiations. The Contractor shall obtain the 
Contracting Officer’s written consent before making any substitution for these subcontractors, 
associates, or consultants. 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 



   This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this address: 
www.arnet.gov/far 

1452.204-70 RELEASE OF CLAIMS (JUL 1996) 

After completion of work and prior to final payment, the Contractor shall furnish the Contracting 
Officer with a release of claims against the United States relating to this contract.  The Release 
of Claims form (DI-137) shall be used for this purpose.  The form provides for exception of 
specified claims from operation of the release. 
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____________________________________ 

To: ___________________________________ From:  Bureau of Land Mgmt.  
___________________________________        Branch of Procurement. Mgmt. 
___________________________________ P.O. Box 2965 (OR952) 
___________________________________ Portland, OR 97208 

Contract No.: ______________________ Item No.: ___________________  
Solicitation No.: ______________________ Task Order No.: ______________ 
Response Date: ______________________ Task Order Date:______________ 
Modification No.: ______________________ Modification Date: _________ 

****************************************************************************** 
Description: 

****************************************************************************** 
Accounting and Appropriation Data (If required) 

****************************************************************************** 

Name and Title of Signer for Contractor Name of Ordering Officer 

Contractor's Signature      Date Ordering Officer's Signature  Date 




